ADDENDUM # 1

The following additions of quantities and site work and revision to the Bid Summary are hereby made as part of the Contract Documents for Tender 25-06 Winnipeg Street Bridge to Culverts as fully and completely as if the same were fully set forth therein:

CLARIFICATION

1. **Schedule of Quantities and Prices**
   Addition of quantities and 2 additional site works.

Item	Description	**Unit**	**Quantity**	**Unit Price**	**Extension**
1.0	**General Requirements**				
1.1	Mobilization	LS	1		
Total General Requirements 1.0					
2.0	**Site Work**				
	Demolition of Existing Bridge	LS	1		
	Seeding	M^2			
	Erosion Control Blanket	M^2			
	Supply and install rip rap	M^2	$100m^3$		
	Supply and install granular backfill	M^3	$125m^3$		
	Earth excavation, embankment and backfill (RM will supply)	M^3	$300m^3$		
	Installation of Pipe Culvert, 1200 mm (4 ft.) diameter	M	40		
	Spread stripped top soil	M^3	$50m^3$		
	Strip creek bottom and install geotextile and sale for culvert bed	M^3	$50m^3$		
Total Site Work 2.0					

2. **Bid Summary:**
   The Total Bid should also exclude PST and addition of PST should be added after GST.

TOTAL 1.0 - [ ]:	$
TOTAL 2.0 - [ ]:	$
TOTAL BID: (excluding GST & PST)	$
GST:	$
PST:	$

The Tender closing date of Friday, June 13th, 2025 at 2:00 PM (Saskatchewan Time) will remain and all Bids will be publicly opened immediately thereafter.

All bidders shall sign this Addendum on the space provided below to acknowledge receipt and they must include it in the Bid Submission for this Tender.

Bidder

Signature Date

END OF ADDENDUM